STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/ 14/ 06 I N COLUSA AND SUTTER COUNTI ES NEAR 11/ 15/ 06
CONTRACT NUMBER 03-1A97WM COLUSA FROM 0.1 KM WEST OF MOON CONTRACT CODE 'C '
LOCATI ON 03- COL- 20-33. 1/ R39. 4 BEND ROAD TO 0.2 KM VWEST OF HAGEMAN 109 CONTRACT | TEMS
ROAD NEAR MERI DI AN
RESURFACE ASPHALT CONCRETE FEDERAL AlID ACNH P020-(143)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%

PROPCSALS | SSUED 15 FUND TOTAL HA22 |, HB4C 19, 907, 000 TOTAL NUMBER OF WORKI NG DAYS 250
NUMVBER OF BI DDERS 4 ENG NEERS EST 17,088, 529. 80 AMOUNT UNDER 2,706, 137. 05 PERCENT UNDER EST 15. 84
PROGRAM ELENENTS RAS RIP
Bl D RANK BID TOTAL BIDDER ID Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 14, 382, 392. 75 4 TEI CHERT CONSTRUCTI ON 530 406- 4200
00000008
P O BOX 1890 FAX 530 406- 4299
DAVIS CA 95617-1890
2 15, 494, 758. 40 3 BALDW N CONTRACTI NG COVPANY 530 891- 6555
I NC 00091712
1764 SKYWAY FAX 530 894-6220
CH CO CA 95928
3 15, 555, 555. 00 2 DE Sl LVA GATES CONSTRUCTI ON 925 829- 9220
00704195
P O BOX 2909 FAX 925 803- 4263
DUBLI N CA 94568
4 18, 612, 126. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077



03- 1A97WM
03- COL- 20-3
11/ 14/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2

11/ 15/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

CAMBLI N STEEL
SACRAMENTO CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

FARVWEST SAFETY
LODI CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

TRI ANGLE EXCAVATI ON
DI XON CA

MOBI LI ZATI ON ( PARTI AL)

TRAFFI C CONTROL, STRI PI NG AND PAVEMENT MARKERS ( PARTI AL)
REI NFORCI NG STEEL ( PARTI AL)

FENCI NG AND METAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS AND MARKERS

ERCSI ON CONTRCL

CLEARI NG AND GRUBBI NG ( PARTI AL)



03- 1A97WM
03- COL- 20-3
11/ 14/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/I

NI NG B

Bl D245
PAGE 3
11/ 15/ 06

DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE COVPANY
LI NCOLN CA

ACACI A ERCSI ON CONTROL
SANTA BARBARA CA

APPLY A LI NE
ANDERSON CA

ATLAS TREE SURGERY
SANTA RCSA CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

FARWEST SAFETY
LODI CA

GLOBAL ENVI RONMENTAL NETWORK

FOUNTAI N VALLEY CA

I NTERNATI ONAL SURFACI NG SYSTEMS

MODESTO CA

JERRY LEE FORD CONSTRUCTI ON

REDDI NG CA

JERRY LEE FORD CONSTRUCTI ON

REDDI NG CA

JOHNSON WESTERN GUNI TE CO

SAN LEANDRO CA
CONTI NUED ON NEXT PAGE

| TEM5 55 THRU 57

I TEMS 6 AND 44 THRU 50

I TEMS 14 THRU 18, 23 THRU 25, 40 AND 102 THRU 109 ( PARTI AL)

| TEM 38 ( PARTI AL)

I TEMS 3, 21, 88, 89 AND 94 THRU 101

I TEMS 13, 26, 34, 35, 64 THRU 66 AND 90 THRU 93

I TEMS 4 AND 40 ( PARTIAL)

| TEM 54 ( PARTI AL)

I TEMS 20, 22, 28 THRU 32, AND 58 THRU 63 ( PARTI AL)

| TEMS 67 THRU 83, 85, 87 AND 105 ( PARTI AL)

| TEM 84 ( PARTI AL)



03- 1A97WM Bl D245

03- COL- 20-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

11/ 14/ 06 11/ 15/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 KENTS O L SERVI CE | TEMS 53 AND 54 ( PARTI AL)
STOCKTON CA
QUAMU CONTRACTI NG | NC | TEM 86 ( PARTI AL)
DI XON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL FENCE VETAL BEAM GUARD RAI L
SACRAMENTO CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS
LODI CA
J AND M LAND RESTCORATI ON ERCSI ON CONTROL
BAKERSFI ELD CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
M F MAHER M NOR CONCRETE
VALLEJO CA
OWI PI PELI NE UNDERGROUND ( PARTI AL)
RED BLUFF CA
TRI ANGLE EXCAVATI ON | NC CLEARI NG AND GRUBBI NG

DI XON CA



03- 1A97WM Bl D245

03- COL- 20-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

11/ 14/ 06 11/ 15/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APPLY A LI NE STRI PI NG
ANDERSON CA
CAMBLI N STEEL CHANNEL LI NI NG ( PARTI AL)
SACRAMENTO CA
CENTRAL FENCE COVPANY MVETAL BEAM GUARD RAI L AND FENCI NG
SACRAMENTO CA
JERRY LEE FORD UNDERGROUND ( PARTI AL)
REDDI NG CA
JOHNSON WESTERN GUNI TE CHANNEL LI NI NG ( PARTI AL)

SAN LEANDRO CA



03- 1A97WM Bl D245

03- COL- 20-3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
11/ 14/ 06 11/ 15/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2,025. 00 2,025.00
2 070018 TI ME- RELATED OVERHEAD VDAY 250 800. 00 200, 000. 00
3 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 9, 000 6. 00 54,000. 00
4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 10, 000. 00 10, 000. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 50, 000. 00 50, 000. 00
6 074028 TEMPORARY FI BER ROLL M 620 6. 00 3, 720. 00
7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 4 1, 200. 00 4, 800. 00
8 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 18 2, 800. 00 50, 400. 00
9 074034 TEMPORARY COVER M 20, 000 2.40 48, 000. 00
10 074035 TEMPORARY CHECK DAM M 300 10. 00 3, 000. 00
11 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 28 600. 00 16, 800. 00
12 074041 STREET SWEEPI NG LS LUMP SUM 125, 000. 00 125, 000. 00
13 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWVP SUM 6, 600. 00 6, 600. 00
14 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 442, 000. 00 442, 000. 00
15 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 49 57. 20 2,802. 80
16 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 8,120 1.70 13, 804. 00
17 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 140 26. 00 3, 640. 00
18 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 790 5.50 4, 345. 00
19 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 50, 000. 00 50, 000. 00
20 150206 ABANDON CULVERT M 33 225. 00 7,425.00
21 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 460 23. 00 10, 580. 00
22 (S) 150668 REMOVE FLARED END SECTI ON EA 13 150. 00 1, 950. 00
23 (S) 039595 REMOVE YELLOW TRAFFI C STRI PE M 620 9. 50 5, 890. 00
24 (S) 039596 REMOVE WHI TE TRAFFI C STRI PE M 900 3. 30 2,970. 00
25 (S) 150713 REMOVE PAVEMENT MARKI NG M 12 57. 00 684. 00
26 150742 REMOVE ROADSI DE SI GN EA 54 62. 00 3, 348. 00
27 150771 REMOVE ASPHALT CONCRETE DI KE M 380 9. 00 3, 420. 00
28 150805 REMOVE CULVERT M 430 150. 00 64, 500. 00
29 150820 REMOVE | NLET EA 1 800. 00 800. 00
30 150821 REMOVE HEADWAL L EA 4 800. 00 3, 200. 00
31 150825 REMOVE REI NFORCED CONCRETE BOX CULVERT VB 3 500. 00 1, 500. 00
32 150826 REMOVE MANHOLE EA 1 900. 00 900. 00
33 150860 REMOVE BASE AND SURFACI NG VB 730 20. 00 14, 600. 00
34 152320 RESET ROADSI DE SI GN EA 23 125. 00 2,875.00
35 152390 RELOCATE ROADSI DE SI GN EA 4 146. 00 584. 00
36 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 2,100 146. 00 306, 600. 00
37 153221 REMOVE CONCRETE BARRI ER M 28 150. 00 4, 200. 00



03- 1A97WM Bl D245

03- COL- 20- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/ 14/ 06 11/ 15/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
38 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 270, 000. 00 270, 000. 00
39 190101 ROADWAY EXCAVATI ON VB 10, 700 30. 00 321, 000. 00
40 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 1, 800. 00 1, 800. 00
41 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
42 198001 | MPORTED BORROW VB 43, 000 25. 00 1, 075, 000. 00
43 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 2, 240 28. 00 62, 720. 00
44 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 23 538. 00 12, 374. 00
45 (S) 203014 FI BER ( EROSI ON CONTROL) KG 4, 000 1. 20 4, 800. 00
46 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 35 325. 00 11, 375. 00
47 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 12 1, 875. 00 22, 500. 00
48 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 230 156. 00 35, 880. 00
49 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 4, 000 1. 80 7,200. 00
50 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 880 4.70 4, 136. 00
51 220101 FI NI SH NG ROADWAY LS LUMP SUM 40, 000. 00 40, 000. 00
52 260201 CLASS 2 AGGREGATE BASE VB 38, 900 40. 00 1, 556, 000. 00
53 390102 ASPHALT CONCRETE ( TYPE A) TONN 80, 800 70. 00 5, 656, 000. 00
54 390127 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 12, 100 100. 00 1, 210, 000. 00
55 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 130 5. 00 650. 00
56 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 220 5. 00 1, 100. 00
57 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 480 5. 00 2, 400. 00
58 (F) 510138 CLASS 2 CONCRETE (W NGMALLS) V] 15 1, 900. 00 28, 500. 00
59 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 109 2, 000. 00 218, 000. 00
60 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 37 1, 800. 00 66, 600. 00
61 510526 M NOR CONCRETE ( BACKFI LL) VB 6 140. 00 840. 00
62 (SF)520101 BAR REI NFORCI NG STEEL KG 600 3.00 1, 800. 00
63 ( SF)520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 10, 800 2.00 21, 600. 00
64 566011 ROADSI DE SI GN - ONE POST EA 82 135. 00 11, 070. 00
65 566012 ROADSI DE SI GN - TWD POST EA 5 416. 00 2, 080. 00
66 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 94. 00 94. 00
METHCD)
67 620908 375 MM ALTERNATI VE Pl PE CULVERT M 210 360. 00 75, 600. 00
68 620909 450 MM ALTERNATI VE Pl PE CULVERT M 660 360. 00 237, 600. 00
69 620913 600 MVl ALTERNATI VE Pl PE CULVERT M 140 540. 00 75, 600. 00
70 620919 750 MM ALTERNATI VE Pl PE CULVERT M 36 560. 00 20, 160. 00
71 620924 900 MV ALTERNATI VE Pl PE CULVERT M 77 590. 00 45, 430. 00
72 650069 450 MM REI NFORCED CONCRETE Pl PE M 24 370. 00 8, 880. 00
73 650075 600 MV REI NFORCED CONCRETE Pl PE M 10 580. 00 5, 800. 00
74 650077 750 MM REI NFORCED CONCRETE Pl PE M 21 600. 00 12, 600. 00



03- 1A97WM Bl D245

03- COL- 20- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
11/ 14/ 06 11/ 15/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
75 650079 900 MM REI NFORCED CONCRETE Pl PE M 14 650. 00 9, 100. 00
76 705222 450 MM CONCRETE FLARED END SECTI ON EA 3 650. 00 1, 950. 00
77 705224 600 MV CONCRETE FLARED END SECTI ON EA 2 750. 00 1, 500. 00
78 705226 750 MM CONCRETE FLARED END SECTI ON EA 1 750. 00 750. 00
79 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 11 300. 00 3, 300. 00
80 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 3 350. 00 1, 050. 00
81 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 2 500. 00 1, 000. 00
82 705339 900 MM ALTERNATI VE FLARED END SECTI ON EA 6 700. 00 4,200. 00
83 719300 MANHOL E EA 1 1, 600. 00 1, 600. 00
84 727905 M NOR CONCRETE ( CHANNEL LI NI NG) VB 1, 480 330. 00 488, 400. 00
85 731502 M NOR CONCRETE (M SCELLANEQUS VB 2 800. 00 1, 600. 00
CONSTRUCTI ON)
86 731510 M NOR CONCRETE (CURB, GUTTER, SIDEWALK VB 900 350. 00 315, 000. 00
AND DRI VEWAY)
87 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2,835 3.50 9, 922. 50
88 (S) 800051 FENCE (TYPE WV MNETAL POST) M 3, 660 13.00 47,580. 00
89 (S) 801195 3.0 MWRE MESH GATE EA 4 755. 00 3, 020. 00
90 820107 DEL| NEATOR ( CLASS 1) EA 75 42.00 3, 150. 00
91 820112 MARKER ( CULVERT) EA 32 42.00 1, 344. 00
92 039597 H GHWAY POST MARKER EA 21 42.00 882. 00
93 820151 OBJECT MARKER ( TYPE L-1) EA 3 42.00 126. 00
94 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 320 70. 00 22, 400. 00
95 (S) 839220 DOUBLE METAL BEAM GUARD RAI LI NG M 160 106. 00 16, 960. 00
(WOOD PCST)
96 (S) 839521 CABLE RAI LI NG M 46 140. 00 6, 440. 00
97 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 6 3, 120. 00 18, 720. 00
98 (S) 039598 RETURN CAP (TYPE A) EA 1 182. 00 182. 00
99 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 5 712. 00 3, 560. 00
100 (S) 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 1 3, 120. 00 3, 120. 00
101 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 7 2, 350. 00 16, 450. 00
102 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 240 52. 00 12, 480. 00
103 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 27, 900 .64 17, 856. 00
( SPRAYABLE)
104 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 28, 400 1. 60 45, 440. 00
105 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 090 4.20 4,578. 00
106 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 13, 000 1.05 13, 650. 00
(BROKEN 10.98 M - 3.66 M
107 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 29 1.05 30. 45

(BROKEN 5.18 M- 2.14 M



Bl D245

03- 1A97WM
03- COL- 20-3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
11/ 14/ 06 11/ 15/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
108 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,750 4.40 20, 900. 00
109 999990 MOBI LI ZATI ON LS LUWVP SUM 630, 000. 00 630, 000. 00
TOTAL 14, 382, 392. 75



03- 1A97WM Bl D245
03- COL- 20-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
11/ 14/ 06 11/ 15/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2,025. 00 2025. 00 2, 000. 00 2000. 00 2, 000. 00 2000. 00
2 1, 500. 00 375000. 00 2, 860. 00 715000. 00 3, 600. 00 900000. 00
3 7.15 64350. 00 8. 00 72000. 00 12. 00 108000. 00
4 3, 275. 00 3275. 00 3, 000. 00 3000. 00 10, 000. 00 10000. 00
5 25, 000. 00 25000. 00 15, 000. 00 15000. 00 120, 000. 00 120000. 00
6 12. 00 7440. 00 11.00 6820. 00 14. 00 8680. 00
7 2, 800. 00 11200. 00 2, 000. 00 8000. 00 2, 000. 00 8000. 00
8 2,500. 00 45000. 00 1, 500. 00 27000. 00 3, 000. 00 54000. 00
9 2.25 45000. 00 .50 10000. 00 1.00 20000. 00
10 100. 00 30000. 00 11. 00 3300. 00 17. 00 5100. 00
11 550. 00 15400. 00 250. 00 7000. 00 100. 00 2800. 00
12 180, 000. 00 180000. 00 25, 000. 00 25000. 00 250, 000. 00 250000. 00
13 6, 300. 00 6300. 00 10, 000. 00 10000. 00 7, 000. 00 7000. 00
14 416, 000. 00 416000. 00 147, 717. 00 147717. 00 770, 000. 00 770000. 00
15 51. 00 2499. 00 35. 00 1715. 00 51. 00 2499. 00
16 1.65 13398. 00 .70 5684. 00 1.65 13398. 00
17 40. 00 5600. 00 40. 00 5600. 00 40. 00 5600. 00
18 5.25 4147. 50 4.00 3160. 00 5.50 4345. 00
19 45, 000. 00 45000. 00 15, 000. 00 15000. 00 50, 000. 00 50000. 00
20 182. 00 6006. 00 150. 00 4950. 00 225. 00 7425. 00
21 21.50 9890. 00 20. 00 9200. 00 43. 00 19780. 00
22 400. 00 5200. 00 200. 00 2600. 00 450. 00 5850. 00
23 9. 00 5580. 00 8. 00 4960. 00 9. 00 5580. 00
24 3.20 2880. 00 2.00 1800. 00 3.20 2880. 00
25 55. 00 660. 00 50. 00 600. 00 55. 00 660. 00
26 60. 00 3240. 00 100. 00 5400. 00 60. 00 3240. 00
27 20. 00 7600. 00 7.00 2660. 00 10. 00 3800. 00
28 70. 00 30100. 00 100. 00 43000. 00 70. 00 30100. 00
29 1, 000. 00 1000. 00 500. 00 500. 00 2,500. 00 2500. 00
30 1, 500. 00 6000. 00 1, 500. 00 6000. 00 2,500. 00 10000. 00
31 2, 000. 00 6000. 00 150. 00 450. 00 2,500. 00 7500. 00
32 1, 500. 00 1500. 00 1, 000. 00 1000. 00 1, 000. 00 1000. 00
33 28. 00 20440. 00 10. 00 7300. 00 35. 00 25550. 00
34 120. 00 2760. 00 200. 00 4600. 00 120. 00 2760. 00
35 240. 00 960. 00 250. 00 1000. 00 135. 00 540. 00
36 20. 00 42000. 00 7.00 14700. 00 20. 00 42000. 00
37 500. 00 14000. 00 100. 00 2800. 00 120. 00 3360. 00
38 270, 000. 00 270000. 00 270, 000. 00 270000. 00 270, 000. 00 270000. 00
39 72.00 770400. 00 75. 00 802500. 00 65. 00 695500. 00




03- 1A97WM Bl D245

03- COL- 20-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
11/ 14/ 06 11/ 15/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 4,675.00 4675. 00 5, 000. 00 5000. 00 4, 000. 00 4000. 00
41 .00 0. 00 .00 0. 00 .00 0. 00
42 26. 00 1118000. 00 .01 430. 00 12. 00 516000. 00
43 42.00 94080. 00 40. 00 89600. 00 40. 00 89600. 00
44 500. 00 11500. 00 500. 00 11500. 00 520. 00 11960. 00
45 1.00 4000. 00 1.00 4000. 00 1.15 4600. 00
46 200. 00 7000. 00 300. 00 10500. 00 310. 00 10850. 00
47 1, 000. 00 12000. 00 1, 000. 00 12000. 00 1, 800. 00 21600. 00
48 147. 00 33810. 00 150. 00 34500. 00 150. 00 34500. 00
49 1.80 7200. 00 2.00 8000. 00 1.75 7000. 00
50 2.00 1760. 00 5. 00 4400. 00 4.50 3960. 00
51 95, 000. 00 95000. 00 1, 000. 00 1000. 00 30, 000. 00 30000. 00
52 48. 00 1867200. 00 35. 00 1361500. 00 54. 00 2100600. 00
53 75. 00 6060000. 00 90. 00 7272000. 00 85. 00 6868000. 00
54 95. 00 1149500. 00 70. 00 847000. 00 110. 00 1331000. 00
55 4.75 617.50 10. 00 1300. 00 5.00 650. 00
56 4.75 1045. 00 10. 00 2200. 00 5. 00 1100. 00
57 4.75 2280. 00 10. 00 4800. 00 5.00 2400. 00
58 3, 320. 00 49800. 00 1, 000. 00 15000. 00 2, 000. 00 30000. 00
59 2,170. 00 236530. 00 2, 000. 00 218000. 00 3, 000. 00 327000. 00
60 2, 000. 00 74000. 00 2, 000. 00 74000. 00 2, 000. 00 74000. 00
61 250. 00 1500. 00 350. 00 2100. 00 400. 00 2400. 00
62 5. 00 3000. 00 1.00 600. 00 6. 00 3600. 00
63 2.50 27000. 00 1.00 10800. 00 3. 00 32400. 00
64 230. 00 18860. 00 150. 00 12300. 00 180. 00 14760. 00
65 400. 00 2000. 00 600. 00 3000. 00 350. 00 1750. 00
66 90. 00 90. 00 200. 00 200. 00 90. 00 90. 00
67 225.00 47250. 00 400. 00 84000. 00 300. 00 63000. 00
68 220. 00 145200. 00 350. 00 231000. 00 220. 00 145200. 00
69 390. 00 54600. 00 400. 00 56000. 00 340. 00 47600. 00
70 475. 00 17100. 00 450. 00 16200. 00 360. 00 12960. 00
71 490. 00 37730. 00 1, 000. 00 77000. 00 380. 00 29260. 00
72 345. 00 8280. 00 400. 00 9600. 00 320. 00 7680. 00
73 377.50 3775. 00 400. 00 4000. 00 340. 00 3400. 00
74 450. 00 9450. 00 700. 00 14700. 00 420. 00 8820. 00
75 550. 00 7700. 00 800. 00 11200. 00 500. 00 7000. 00
76 500. 00 1500. 00 900. 00 2700. 00 1, 500. 00 4500. 00
77 750. 00 1500. 00 1, 000. 00 2000. 00 1, 500. 00 3000. 00
78 1, 000. 00 1000. 00 1, 200. 00 1200. 00 1, 750. 00 1750. 00



03- 1A97WM Bl D245

03- COL- 20-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
11/ 14/ 06 11/ 15/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

79 400. 00 4400. 00 400. 00 4400. 00 1, 000. 00 11000. 00
80 550. 00 1650. 00 500. 00 1500. 00 1, 250. 00 3750. 00
81 600. 00 1200. 00 800. 00 1600. 00 1, 300. 00 2600. 00
82 900. 00 5400. 00 1, 000. 00 6000. 00 1, 500. 00 9000. 00
83 5, 000. 00 5000. 00 3, 000. 00 3000. 00 5, 000. 00 5000. 00
84 515. 00 762200. 00 440. 00 651200. 00 660. 00 976800. 00
85 2, 000. 00 4000. 00 1, 000. 00 2000. 00 1, 200. 00 2400. 00
86 650. 00 585000. 00 350. 00 315000. 00 425. 00 382500. 00
87 6. 00 17010. 00 4.00 11340. 00 5. 00 14175. 00
88 12. 69 46445. 40 13. 00 47580. 00 13. 00 47580. 00
89 725. 00 2900. 00 750. 00 3000. 00 725. 00 2900. 00
90 40. 00 3000. 00 30. 00 2250. 00 35. 00 2625. 00
91 40. 00 1280. 00 30. 00 960. 00 40. 00 1280. 00
92 40. 00 840. 00 30. 00 630. 00 45. 00 945. 00
93 40. 00 120. 00 30. 00 90. 00 45. 00 135. 00
94 67. 00 21440. 00 65. 00 20800. 00 80. 00 25600. 00
95 102. 00 16320. 00 100. 00 16000. 00 90. 00 14400. 00
96 133.50 6141. 00 135. 00 6210. 00 135. 00 6210. 00
97 3, 000. 00 18000. 00 3, 000. 00 18000. 00 4, 000. 00 24000. 00
98 175. 00 175. 00 200. 00 200. 00 60. 00 60. 00
99 685. 00 3425. 00 700. 00 3500. 00 2, 300. 00 11500. 00
100 3, 000. 00 3000. 00 3, 000. 00 3000. 00 2, 300. 00 2300. 00
101 2, 250. 00 15750. 00 2, 000. 00 14000. 00 2, 600. 00 18200. 00
102 50. 00 12000. 00 40. 00 9600. 00 50. 00 12000. 00
103 .60 16740. 00 .60 16740. 00 .60 16740. 00
104 1.50 42600. 00 1.00 28400. 00 1.50 42600. 00
105 4.00 4360. 00 2.00 2180. 00 4.00 4360. 00
106 1.00 13000. 00 1.00 13000. 00 1.00 13000. 00
107 1.00 29. 00 1.00 29. 00 1.00 29. 00
108 4.20 19950. 00 4.00 19000. 00 4.00 19000. 00
109 141, 000. 00 141000. 00 1, 550, 000. 00 1550000. 00 1, 600, 000. 00 1600000. 00

TOT 15, 494, 758. 40 15, 555, 555. 00 18, 612, 126. 00



